



*****ADDENDUM ONE*****

RFB to Provide Bus Inspection Services

March 12, 2024

The following are answers to questions received by GATRA since the issuance of the Request for Bids.

1. The schedule included on page three seems to indicate there are multiple different orders in the total of 8 buses. Could you tell me how many different PO's were issued to Gillig for the buses?
4 separate PO's have been issued to Gillig
2. As well, on the schedule, bus "8 of 8" is showing a start date of 1/24/24. Is this a mistake and should read 1/24/25?
Yes bus 8 of 8 has a start date of 1/20/2025
3. Could you please provide details on the six additional buses to be purchased in the next 3 years? Anticipated build years? How many different PO's will be issued to Gillig for these?
We cannot provide any additional details on the 6 additional anticipated buses at this time. The purchase of additional buses depends on fund availability. When/If a new bus is purchased, GATRA will provide specific details to contractor as soon as possible.

List of Attachments: Bus Anticipated build/arrival dates

Start Date	Bus Number	Bus Type	Anticipated arrival date
7/8/2024	199592	35ft Gillig LF Battery Electric	9/9/24
7/15/2024	199593	35ft Gillig LF Battery Electric	9/16/24
1/20/2025	200253	35ft Gillig LF Battery Electric	
7/22/2023	199594	35ft Gillig LF Battery Electric	09/23/24
4/30/2024	200196	35ft Gillig Diesel LF	05/16/24
5/1/2024	200197	35ft Gillig Diesel LF	05/20/24
5/29/2024	201166	35ft Gillig Diesel LF	06/17/24
5/30/2024	201167	35ft Gillig Diesel LF	06/17/24

END OF ADDENDUM